Abstract estimate of quantities of work to be done.

Sl. No.	Particulars	Unit	Quantity	Rate
1	Constructing silk pattern drains with 3" thich burnt stone slabs at sides and forming U shape in the centre on 6" depth of surki concrete bed plastered over by ½" thick cement mortar as per following design :—			
	Section 3" ...	R.ft.	875	
	" 4" (1) ...	"	240	
	" 4" (2) ...	"	600	
	" 5" (2) ...	"	1,060	
	" 6" (2) ...	"	500	
	" 6" (3) ...	"	650	
2	6" thick burnt stone slabs dressed and fixed over drains at road crossings.	S.ft.	985	
3	Do dressed and fixed for parapets ..	"	696	
4	Dismantling the existing slab stones ..	"	2,250	
5	Fixing old stone slabs ..	"	2,250	

K. S. HUTCHA RAO,
Sanitary Engineer.

MYSORE RAILWAYS DIVISION, MYSORE.

Abstract Notification, dated 24th November 1933.

The attention of the public is invited to the detailed Notification published in pages 1469 and 1470 of Part VI of the *Mysore Gazette,* dated 23rd November 1933, regarding the Construction of an Additional Stores Building 40' x 20' in Central Workshops area, Mysore. Last date of receiving tenders is 11th December 1933 (4 P.M.).

R. N. MIRZA,
Senior Executive Engineer.

DAM CONSTRUCTION AND No. I CANAL DIVISION, KRISHNARAJASAGARA.

Notice dated 8th November 1933.

It is hereby notified for the information of the public that the water-supply in the Irwin Canal will be stopped on account of annual repair works during the following periods :—
16th December 1933 to 30th December 1933 (both days inclusive) :—
7th January 1934 to 22nd January 1934 (both days inclusive).

N. SARABHOJA,
Executive Engineer.

No. V CANAL AND PROJECT DIVISION, MANDYA.

Notice dated 27th November 1933.

It is hereby notified for the information of the public that the water-supply in the Irwin Canal will be stopped on account of annual repair works during the following periods.
16th December 1933 to 30th December 1933 (both days inclusive) :—
7th January 1934 to 22nd January 1934 (both days inclusive).

N. SUBBA RAO,
Executive Engineer.

No. IV TUNNEL DIVISION, HULIKERE.

Notification, dated 30th November 1933.

It is hereby notified for the information of the public that water-supply in the Irwin Canal, Cauvery Branch will be stopped on account of annual repair during the following periods :—
16th December 1933 to 30th December 1933 (both days inclusive).
7th January 1934 to 22nd January 1934 (both days inclusive).

B. KRISHNASWAMI IYENGAR,
Executive Engineer.